DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 01C509 REVI SION NO : 1 BI DS OPENED ON : Jul 5 2001
CONTRACT NO: 006181 REGION NO : 3 AWARDED ON : Jul 9 2001
VERSI ON NO : 1 WORK ORDER# : XL1229
HY SR 167,410 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 410 WOODWORTH & COMPANY, | NC | CON MATERI ALS,
SR 167 TO LI NDEN DR 1200 E "D' ST 6819 S 228TH ST
01C509 98032- 2961 KENT
PROJECT STP- PMD1( 001) TACOVA WA 984211710 TUKW LA WA 981382050
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 21.19% 49.15%
59, 000. 00 71, 500. 00 12, 500 88, 000. 00 29, 000
2 REMOVI NG ASPHALT CONC. CURB
850. 0000 L.F. 2.0000 3. 0000 50. 00% 5.0000 150. 00 %
1, 700. 00 2, 550. 00 850 4, 250. 00 2,550
3 REMOVI NG GUARDRAI L
410. 0000 L.F. 5. 0000 2. 0500 -59.00% 2. 4000 -52.00%
2, 050. 00 840. 50 -1, 210 984. 00 -1, 066
4 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 150. 0000 160. 0000 6.67% 175. 0000 16. 67 %
450. 00 480. 00 30 525. 00 75
5 REMOVI NG GUI DE POST
110. 0000 EACH 5. 0000 5. 5000 10.00% 6. 0000 20.00 %
550. 00 605. 00 55 660. 00 110
6 REMOVI NG PLASTIC LI NE
100. 0000 L.F. 20. 0000 1. 2500 -93.75% 1. 4000 -93.00%
2, 000. 00 125. 00 -1, 875 140. 00 -1, 860
7 REMOVI NG PLASTI C TRAFFI C MARKI NG
58. 0000 EACH 30. 0000 38. 0000 26.67% 45. 0000 50. 00 %
1, 740. 00 2,204.00 464 2,610. 00 870
8 REMOVI NG PLASTI C CROSSWALK LI NE
200. 0000 S. F. 20. 0000 1. 4000 -93.00% 1. 7000 -91.50%
4, 000. 00 280. 00 -3,720 340. 00 -3, 660
9 REMOVI NG RAI SED PAVEMENT MARKER
L.S. -37.50% 316.67%
2, 400. 00 1, 500. 00 -900 10, 000. 00 7,600
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
160. 0000 C.Y. 18. 0000 45. 0000 150. 00% 60. 0000 233.33%
2, 880. 00 7,200. 00 4,320 9, 600. 00 6, 720
11 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
2350. 0000 S.Y. 9. 0000 14. 3500 59. 44 % 10. 0000 11.11%
21, 150. 00 33,722.50 12,573 23, 500. 00 2,350



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 11/2001

Bl D CHECK REPORT TI ME: 09: 25
PS&E JOB NO: 01C509 REVI SION NO : 1 BI DS OPENED ON : Jul 5 2001
CONTRACT NO: 006181 REGION NO : 3 AWARDED ON : Jul 9 2001
VERSI ON NO : 1 WORK ORDER# : XL1229
HY SR 167,410 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 410 WOODWORTH & COMPANY, | NC | CON MATERI ALS, | NC.
SR 167 TO LI NDEN DR 1200 E "D' ST 6819 S 228TH ST
01C509 98032- 2961 KENT
PROJECT STP- PMD1( 001) TACOVA WA 984211710 TUKW LA WA 981382050
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
12 CRUSHED SURFACI NG BASE COURSE
190. 0000 TON 25. 0000 50. 0000 100. 00% 23.0000 -8.00%
4, 750. 00 9, 500. 00 4,750 4,370. 00 -380
13 SHOULDER FI NI SHI NG
6. 5000 M. 2, 000. 0000 2, 100. 0000 5. 00 % 3, 800. 0000 90. 00 %
13, 000. 00 13, 650. 00 650 24, 700. 00 11, 700
LI QUI D ASPHALT
14 ASPHALT FOR TACK COAT
33. 0000 TON 525. 0000 345. 0000 -34.29% 410. 0000 -21.90%
17, 325. 00 11, 385. 00 -5, 940 13, 530. 00 -3,795
15 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
10, 750. 00 10, 750. 00 10, 750. 00
ASPHALT CONCRETE PAVEMENT
16 CRACK SEALI NG
EST. 0. 00% 0.00%
18, 000. 00 18, 000. 00 18, 000. 00
17 PLANI NG BI TUM NOUS PAVEMENT
3240. 0000 S.Y. 2.5000 10. 2000 308. 00% 11. 0000 340.00 %
8, 100. 00 33, 048. 00 24,948 35, 640. 00 27,540
18 ASPHALT CONC. FOR PAVEMENT REPAI
780. 0000 TON 80. 0000 51. 2500 -35.94% 65. 0000 -18.75%
62, 400. 00 39, 975. 00 -22,425 50, 700. 00 -11, 700
19 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
9200. 0000 TON 40. 0000 38. 3500 -4.13% 47.0000 17.50 %
368, 000. 00 352, 820. 00 -15, 180 432, 400. 00 64, 400
20 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
14, 760. 00 14, 760. 00 14, 760. 00
21 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
4,370. 00 4,370. 00 4,370. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 01C509 REVI SION NO : 1 BI DS OPENED ON : Jul 5 2001
CONTRACT NO: 006181 REGION NO : 3 AWARDED ON : Jul 9 2001
VERSI ON NO : 1 WORK ORDER# : XL1229
HY SR 167,410 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 410 WOODWORTH & COMPANY, | NC | CON MATERI ALS, | NC.
SR 167 TO LI NDEN DR 1200 E "D' ST 6819 S 228TH ST
01C509 98032- 2961 KENT
PROJECT . STP-PMD1(001) TACOVA WA 984211710 TUKW LA WA 981382050
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
22 LONG TUDI NAL JOI NT SEAL
290. 0000 L.F. 10. 0000 30. 0000 200. 00% 35. 0000 250. 00 %
2, 900. 00 8, 700. 00 5, 800 10, 150. 00 7,250
EROSI ON CONTROL AND PLANTI NG
23 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
1, 500. 00 1, 500. 00 1, 500. 00
24  EROSI ON CONTROL LEAD
25. 0000 HR 30. 0000 50. 0000 66. 67 % 55. 0000 83.33%
750. 00 1, 250. 00 500 1, 375. 00 625
25  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 200. 00% 100. 00 %
500. 00 1, 500. 00 1, 000 1, 000. 00 500
26  SPCC LEAD
25. 0000 HR 30. 0000 50. 0000 66. 67 % 55. 0000 83.33%
750. 00 1, 250. 00 500 1, 375. 00 625
27 SPILL PREVENTI ON PLAN
L.S. 200. 00% 0.00%
500. 00 1, 500. 00 1, 000 500. 00 0
TRAFFI C
28 EXTRUDED CURB
900. 0000 L.F. 4. 0000 4.3000 7.50% 5.0000 25.00 %
3, 600. 00 3, 870. 00 270 4,500. 00 900
29 BEAM GUARDRAI L TYPE 1
375. 0000 L.F. 20. 0000 14.1000 -29.50% 15. 0000 -25.00%
7, 500. 00 5, 287.50 -2,213 5, 625. 00 -1,875
30 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
2.0000 EACH 1, 000. 0000 1, 100. 0000 10.00% 1, 200. 0000 20.00 %
2, 000. 00 2, 200. 00 200 2, 400. 00 400

31 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2,200. 0000 1, 825. 0000 -17.05% 2, 000. 0000 -9.09%
2,200. 00 1, 825.00 - 375 2, 000. 00 -200



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 01C509 REVI SION NO : 1 BI DS OPENED ON : Jul 5 2001
CONTRACT NO: 006181 REGION NO : 3 AWARDED ON : Jul 9 2001
VERSI ON NO : 1 WORK ORDER# : XL1229
HY SR 167,410 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE © SR 410 WOODVORTH & COMPANY, | NC | CON MATERI ALS, | NC.
SR 167 TO LI NDEN DR 1200 E "D' ST 6819 S 228TH ST
01C509 98032- 2961 KENT
PROJECT . STP-PMD1(001) TACOVA WA 984211710 TUKW LA WA 981382050
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 BEAM GUARDRAI L BURI ED TERM NAL
2.0000 EACH 700. 0000 615. 0000 -12.14% 700. 0000 0.00 %
1, 400. 00 1, 230. 00 -170 1, 400. 00 0
33 RAI SI NG EXI STI NG BEAM GUARDRAI L
780. 0000 L.F. 6. 0000 3.3000 -45.00% 3.9000 -35.00%
4, 680. 00 2,574.00 -2,106 3,042.00 -1,638
34 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
2900. 0000 L.F. 5. 0000 6. 9000 38.00% 8. 0000 60. 00 %
14, 500. 00 20, 010. 00 5,510 23, 200. 00 8, 700
35 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00%
3, 700. 00 3, 700. 00 3, 700. 00
36 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 7, 000. 0000 4,500. 0000 -35.71% 6, 000. 0000 -14.29%
7, 000. 00 4,500. 00 -2,500 6, 000. 00 -1, 000
37 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
180. 0000 HR 35. 0000 45. 0000 28.57% 50. 0000 42.86%
6, 300. 00 8, 100. 00 1, 800 9, 000. 00 2,700
38 FLEXI BLE GUI DE POST
255. 0000 EACH 25. 0000 22.5000 -10.00% 25. 0000 0.00 %
6, 375. 00 5,737.50 -638 6, 375. 00 0
39 PAINT LINE
42100. 0000 L.F. 0. 1000 0. 0800 -20.00% 0. 0900 -10.00%
4,210. 00 3, 368. 00 -842 3,789. 00 -421
40 PAINTED W DE LI NE
3000. 0000 L.F. 0. 5000 0.2200 -56.00% 0. 2500 -50.00%
1, 500. 00 660. 00 -840 750. 00 -750
41 PLASTI C CROSSWALK LI NE
170. 0000 S. F. 3. 0000 1. 7000 -43.33% 2. 0000 -33.33%
510. 00 289. 00 -221 340. 00 -170

42 PLASTIC STOP LI NE
110. 0000 L. F. 6. 0000 3. 5000 -41.67% 4.0000 -33.33%
660. 00 385. 00 -275 440. 00 -220



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 01C509 REVI SION NO : 1 BI DS OPENED ON : Jul 5 2001
CONTRACT NO: 006181 REGION NO : 3 AWARDED ON : Jul 9 2001
VERSI ON NO : 1 WORK ORDER# : XL1229
HY SR 167,410 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 410 WOODWORTH & COMPANY, | NC | CON MATERI ALS, | NC.
SR 167 TO LI NDEN DR 1200 E "D' ST 6819 S 228TH ST
01C509 98032- 2961 KENT
PROJECT . STP-PMD1(001) TACOVA WA 984211710 TUKW LA WA 981382050
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 PLASTI C TRAFFI C ARROW
11. 0000 EACH 60. 0000 45. 0000 -25.00% 52. 0000 -13.33%
660. 00 495. 00 - 165 572.00 -88
44 PAI NTED TRAFFI C LETTER
20. 0000 EACH 35. 0000 22.0000 -37.14% 25. 0000 -28.57%
700. 00 440. 00 - 260 500. 00 -200
45 PLASTI C DRAI NAGE MARKI NG
52. 0000 EACH 20. 0000 12. 0000 -40.00% 14. 0000 -30.00%
1, 040. 00 624. 00 -416 728.00 -312
46 PLASTI C JUNCTI ON BOX MARKI NG
38. 0000 EACH 20. 0000 12. 0000 -40.00% 18. 0000 -10.00%
760. 00 456. 00 -304 684. 00 -76
47 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
2.0000 EACH 75. 0000 12. 0000 -84.00% 120. 0000 60. 00 %
150. 00 24.00 -126 240. 00 90
48 PLASTI C AERI AL SURVEI LLANCE 1/2 MARKER
2.0000 EACH 75. 0000 12. 0000 -84.00% 120. 0000 60. 00 %
150. 00 24.00 -126 240. 00 90
49 RAI SED PAVEMENT MARKER TYPE 1
18. 5000 HUND 200. 0000 12. 0000 -94.00% 190. 0000 -5.00%
3, 700. 00 222.00 -3,478 3, 515. 00 -185
50 RAI SED PAVEMENT MARKER TYPE 2
8. 5000 HUND 300. 0000 12. 0000 -96.00% 370. 0000 23.33%
2, 550. 00 102. 00 -2,448 3, 145. 00 595
51 TEMPORARY PAVEMENT MARKI NG
53700. 0000 L.F. 0. 1000 0. 2000 100. 00% 0. 1600 60. 00 %
5, 370. 00 10, 740. 00 5,370 8,592. 00 3,222
52 PERMANENT SI GNI NG
L.S. -27.87% -9.84%
36, 600. 00 26, 400. 00 -10, 200 33, 000. 00 -3, 600

53 I NDUCTI ON LOOP VEHI CLE DETECTOR TYPE 1
5. 0000 EACH 1, 500. 0000 1, 510. 0000 0.67% 600. 0000 -60. 00 %
7,500. 00 7,550. 00 50 3, 000. 00 -4,500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 01C509 REVI SION NO : 1 BI DS OPENED ON : Jul 5 2001
CONTRACT NO: 006181 REGION NO : 3 AWARDED ON : Jul 9 2001
VERSI ON NO : 1 WORK ORDER# : XL1229
HY SR 167,410 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE © SR 410 WOODVORTH & COMPANY, | NC | CON MATERI ALS, | NC.
SR 167 TO LI NDEN DR 1200 E "D' ST 6819 S 228TH ST
01C509 98032- 2961 KENT
PROJECT . STP-PMD1(001) TACOVA WA 984211710 TUKW LA WA 981382050
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 SEQUENTI AL ARROW SI GN
450. 0000 HR 5. 0000 4.5000 -10.00% 3.5000 -30.00%
2, 250. 00 2,025. 00 -225 1, 575. 00 -675
55 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 7, 400. 0000 3, 700. 0000 -50.00% 4,300. 0000 -41.89%
22, 200. 00 11, 100. 00 -11, 100 12, 900. 00 -9, 300
56 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
430. 0000 HR 6. 0000 5. 0000 -16.67% 3.5000 -41.67%
2, 580. 00 2, 150. 00 - 430 1, 505. 00 -1,075
57 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 45.16% 158. 06 %
15, 500. 00 22,500. 00 7,000 40, 000. 00 24,500
58 TRAFFI C CONTROL SUPERVI SOR
450. 0000 HR 40. 0000 46. 2500 15.63% 50. 0000 25.00 %
18, 000. 00 20, 812.50 2,813 22,500. 00 4,500
59 TRAFFI C CONTROL LABOR
360. 0000 HR 35. 0000 37. 7500 7.86% 43. 0000 22.86%
12, 600. 00 13, 590. 00 990 15, 480. 00 2,880
60 CONSTRUCTI ON SI GNS CLASS A
246. 0000 S. F. 20. 0000 15. 0000 -25.00% 16. 0000 -20.00%
4,920. 00 3, 690. 00 -1, 230 3,936. 00 -984
OTHER | TEMS
61 ADJUST MONUMENT CASE AND COVEF
12. 0000 EACH 200. 0000 200. 0000 0.00% 235. 0000 17.50 %
2, 400. 00 2, 400. 00 0 2, 820. 00 420
62 ADJUST MANHOLE
2.0000 EACH 500. 0000 500. 0000 0.00% 350. 0000 -30.00%
1, 000. 00 1, 000. 00 0 700. 00 -300
63 ADJUST CATCH BASI M
18. 0000 EACH 350. 0000 350. 0000 0.00% 350. 0000 0.00 %
6, 300. 00 6, 300. 00 0 6, 300. 00 0

64 ADJUST JUNCTI ON BO»
35. 0000 EACH 225. 0000 200. 0000 -11.11% 300. 0000 33.33%
7,875.00 7, 000. 00 - 875 10, 500. 00 2,625



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* Kk *

PS&E JOB NO: 01C509 REVI SION NO : 1 Bl DS OPENED ON :
CONTRACT NO: 006181 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1229
W SR 167,410 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 410 WOODWORTH & COMPANY, | NC | CON MATERI ALS,
SR 167 TO LI NDEN DR 1200 E "D" ST 6819 S 228TH ST
01C509 98032- 2961 KENT
PROJECT . STP- PMD1(001) TACOVA WA 984211710 TUKW LA WA 981382050
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00
66 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE
EST. 0. 00% 0.00%
6, 250. 00 6, 250. 00 6, 250. 00
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
68 M NOR CHANGE
CALC 0. 00% 0.00%
-4.00 -4.00 -4.00
CONTRACT TOTAL $857, 461. 00 $858, 591. 50 0.13% $1, 020, 968. 00 19.07%

DATE: 06/ 11/2001



